FAIRFAX COUNTY DEPT. OF TRANSPORTATION
REQUEST FOR QUALIFICATIONS
FOR
FINAL DESIGN
OF
THE JONES BRANCH CONNECTOR

From: Jones Branch Drive

To: Intersection of Scotts Crossing Road and
Dolley Madison Blvd (Rte. 123)

Tysons, Virginia

FCDOT Proj. # 2G40-020-000 (R5062X)
VDOT Proj. # 8102-029-065

UPC 103907



Project Overview

Begins on Jones Branch Drive approx. 1,700 feet north
of Westpark Drive.

Extends across the Dulles Toll Road eastbound off ramp
to southbound 1-495 (outer loop), across 1-495 and the I-
495 Express Lanes; and generally follows the existing
alignment of Scotts Crossing Road to its intersection
with Dolley Madison Blvd. (Rte. 123) at Colshire Drive.

Total Length is approx. 0.55 miles.

Widen and extend existing 1-495 Express Lanes bridge
over the 1-495 outer loop, including a future ramp from
the eastbound Dulles Toll Road to 1-495 southbound
outer loop.

New bridge(s) over the [-495 Express Lanes and 1-495
Inner loop.



JONES BRANCH CONNECTOR
VICINITY MAP




Project Overview (cont.)

FCDOT to manage PE and RW Phases.

VDOT to manage CN Phase. (Bid
advertisement through completion of
construction)



Scope of Work

Final Design for:
Roadway Design
Structure and Bridge Design
Supplemental Survey
Majority by County under separate contract
RW and Easement Plats will be required
Geotechnical exploration, testing, recommendations

Majority by County under separate contract

Some additional work may be needed during design,
but will be handled under separate contract

Hydraulics and stormwater management

Traffic Control Devices
Traffic Analyses, signals, signage, pavement marking




Scope of Work (cont.)

Transportation Management Plan (TMP/MOT)
Utility Designation and relocation design
Utility Designation by County under separate contract

Express Lanes/I-495 Communications, lighting,
and ITS elements

Landscaping Plans

Public Involvement/relations
Citizens Information Meeting(s)
Design and/or RW Public Hearing

QA/QC

Construction Specifications and Special
Provisions



Scope of Work (cont.)

Project Management
Construction Support Services

Environmental Documentation

NEPA update by County under separate contract

NEPA re-evaluation at RW and CN phase by County
under separate contract

PS&E Documents in strict accordance with
VDOT Standards including style, format, etc.

Final Design Completion by Fall 2015.



Current Project Status

30% Plans
Updated 1/11/2013, available for download
Submitted to VDOT for review next week
Interchange Modification Report (IMR)
Draft framework under review by VDOT
Anticipate completion by mid-October 2013

NEPA Re-evaluation
Under separate contract
Value Engineering Study (VE)

Under separate contract
Anticipate completion in Fall 2013



RFQ Package

® RFQ Documents

e http://www.fairfaxcounty.gov/fcdot/designadvert.ht
m

RFQ in PDF Format

Preliminary (30%) Design Plans (pdf format) —
Updated 1/18/13 (plans dated January 11, 2013)

Concept Plans for adjacent properties

e http://www.fairfaxcounty.gov/tysons/development/tysons-
Zoning-cases

- Spring Hill Station (Capital One)
- Arbor Row (Cityline Partners)




Contents of Statement of Qualifications
(SOQ’s)

Letter of Submittal

One copy to have original signature(s), 2 pages
maximum.

GSA Form 330 Parts | & |1

See RFQ for page, font, format, etc. restrictions

Firm Data Sheet
Appendix A

Debarment Form

All team member firms
Appendix B.1 (Prime) and B.2 (Subs)




Contents of Statement of Qualifications
(SOQ’s)

Current & Projected Workload
Prime/Lead Consultant Only!;
No CEI/CM Contracts;

Only include Contract Amounts which the Prime/Lead
consultant is contractually responsible for (i.e. do not
include sub-consultant fees).

Six (6) Copies of all documents

Once copy with ALL documents having Original
Signatures and Labeled “Original” in top right hand
corner of cover.




Evaluation Criteria

Experience of Key Personnel;

Experience of proposed Team;

Past Performance of the Prime and Team on
similar projects;

Ability to meet Project Time and Schedule
requirements;

Recent, current and projected workload
(Prime only).

Anticipate shortlisting 4 Teams (minimum)



Administrative Requirements

Federal Funding on this project!
Debarment Form

Proper Licensing of Firms

County — Business, Professional and Occupational
License (BPOL)

State License to Practice Engineering (Individual and
Corporate)

Majority of funding is from County

Disadvantaged Business Enterprises (DBE)
No Contract GOAL
10% participation recommended

Must be certified with VDMBE PRIOR to Submittal of
the SOQ!



Miscellaneous

Keep Team Intact

Any requests for changes must be in writing and
must be approved by the Fairfax County POC

Intact for duration of Submittal AND for duration of
Contract
Conflict of Interest

Any questions must be in writing, and
submitted prior to 12:00 (noon) January 25,
2013 to W. Todd Minnix, PE

Email —



QUESTIONS?

REMINDER
SOQ’s due by
4 PM EST, February 8, 2013!
Mail/FedEx To:

Director, Fairfax County Dept. of
Transportation

4050 Legato Road, Suite 400
Fairfax, VA 22033-2895




