Tysons Transportation Costs: 2030-2050 (January 19, 2012 Estimate)

Previous Estimate (2009 $s)

New Estimate (2012 S$s)

Project # |Cost Items Cost Total Cost Cost Total Cost

A. Tysons-Wide Road Projects (excluding grid)

16 [-495 Additional Lane (Outer Loop between Rt. 7 and 1-66) $63,000,000 $74,000,000

17 Ramps Connecting Dulles Toll Road to Jones Branch Drive $33,000,000 $38,000,000
Total for road projects, excluding grid $96,000,000 $96,000,000 $112,000,000 $112,000,000
B. Road Projects: grid of streets (cost represents 40% of the completed grid) $204,000,000 $204,000,000 $346,000,000 $346,000,000
C. Transit Projects (new services, excluding existing services, excluding Metrorail costs)
Continuation of new 2012-2030 Tysons Transit Service. Operating cost* $306,000,000 $334,000,000
Continuation of new 2012-2030 Tysons Transit Service. Capital Cost (based on two replacement cycles)* $68,000,000 $74,000,000
Additional Transit Projects Beyond Current Comprehensive Plan
Neighborhood Bus Service Capital Cost $6,000,000 $7,000,000
Neighborhood Bus Service Operating Cost (2030-2050) $60,000,000 $66,000,000
Total for Transit Projects $440,000,000 $440,000,000 $481,000,000 $481,000,000
Grand Total $740,000,000 $939,000,000

Other Countywide Transit Projects Also Affecting Tysons Beyond 2030:
Express Bus/BRT Transit Routes

Feeder Bus Service to Rail Stations outside Tysons

Additional Urban Transit Corridor

Orange Line Metrorail Extension (from Vienna to Centreville)

2 Park and Ride Garages

* At some point beyond 2030 a guideway system might replace the bus circulator included in these costs. The associated capital, operating cost could be approximately $870,000,000.

Notes:

1. Costs shown in this table are for planning purposes only. Actual project costs at time of construction may vary.

2. Roadway maintenance, operational costs are not included since this is the primary responsibility of the state and is taken "off the top" of state allocations.
3. Tysons Wide Road Projects and Grid of Streets were mainly adjusted by applying latest VDOT unit construction costs, latest right-of-way-cost and a 3% annual inflation rate.

4. Tysons Transit Projects were adjusted by applying a 3% annual inflation rate.
5. These costs will still need to be grown to year of expenditure.




