

***FORM V.C. NEW CONSTRUCTION OR REBUILD SCHEDULE BY MILEAGE**

Category	Month 3	Month 6	Month 9	Month 12	Month 15
a. Aerial plant miles					
b. Under ground plant miles w/ conduit					
c. Underground plant miles w/o conduit					
d. Total plant miles (for month specified)					
e. Cumulative plant miles completed (inception to date)					
f. Cumulative percentage completed (inception to date)					

NOTE: Month 1 begins on the date the franchise is awarded.

Total Construction Period: months from date of franchise grant.

The Applicant shall submit a large-scale map for the HSN and the I-Net which identifies the locations of proposed (or current) headend facilities, hubs or nodes, antennas, and microwave facilities. Such map shall be provided both in hardcopy (at a scale so that the map representation is no smaller than 500 feet per inch) and in a CAD or other electronic format approved by the County. In addition, Applicant shall submit a list of these locations in electronic database form, compatible with Microsoft Access.

The Cable system was upgraded in 1999. There are no plans for further upgrades in Reston, Virginia.

The full response to this question includes confidential or proprietary information regarding Comcast's maps. As discussed in the accompanying Memorandum on Legal Issues, this information warrants protection from public disclosure under applicable law. Therefore, Comcast will permit the County to inspect such information in Comcast's office. Comcast will not submit the information to the County or allow the County to copy such information until an appropriate confidentiality agreement is reached.

* The Memorandum on Legal Issues submitted as part of the Proposal sets forth the legal principles governing Comcast's response to this Form.