

IFB02-541144-24
RE-ROOFING – MASSEY ANNEX & FIRE & RESCUE TRAINING ACADEMY
NOVEMBER 9, 2001 @ 10:00 A. M.

Item No.	Vendor Name	Description	Qty	Unit	Unit Price	Delivery	Terms	Extended Price
		Provide all labor, materials & equipment to re-roof the Massey Annex Building in accordance with all terms, conditions and specifications included herein:						
1		Remove existing Built-up-roof system. Removal shall be down to bare metal deck and shall include all metal copings, flashings and counterflashings in accordance with specifications and drawings.	1	Job				
	Interstate Corp				\$6,300.00	15 Days ARO	1%15 Days	\$6,300.00
	Rayco Roof Service Inc				\$11,495.00	90 Days ARO	Net 30 Days	\$11,495.00
	R.D Bean Inc				\$13,148.00	60 Days ARO	Net 30 Days	\$13,148.00
	Colbert Roofing Corp				\$13,500.00	45 Days ARO	Net 30 Days	\$13,500.00
	J.E. Woods & Sons Inc				\$14,125.00	60 Days ARO	Net 30 Days	\$14,125.00
	Roofers Edge, Inc				\$14,650.00	60 Days ARO	Net 30 Days	\$14,650.00
	Control Roofing & Sheet Metal				\$16,100.00	120 Days ARO	Net 30 Days	\$16,100.00
	Potteiger-Raintree Inc				\$19,560.00	45 Days ARO	Net 30 Days	\$19,560.00
	Function Enterprises Inc				\$34,528.00	45 Days ARO	Net 30 Days	\$34,528.00
2		Provide and install new Johns Mansville (4GIG) 4-ply built-up roofing system as specified, or approved equal including all flashings, counterflashings, copings and walkpads.	1	Job				
	Function Enterprises Inc				\$51,792.00	45 Days ARO	Net 30 Days	\$51,792.00
	R.D Bean Inc				\$55,099.00	60 Days ARO	Net 30 Days	\$55,099.00
	Interstate Corp				\$57,900.00	15 Days ARO	1%15 Days	\$57,900.00
	Potteiger-Raintree Inc				\$61,160.00	45 Days ARO	Net 30 Days	\$61,160.00
	Rayco Roof Service Inc				\$61,994.00	90 Days ARO	Net 30 Days	\$61,994.00
	Roofers Edge, Inc				\$63,176.00	60 Days ARO	Net 30 Days	\$63,176.00
	Colbert Roofing Corp				\$65,192.00	45 Days ARO	Net 30 Days	\$65,192.00
	J.E. Woods & Sons Inc				\$66,898.00	60 Days ARO	Net 30 Days	\$66,898.00
	Control Roofing & Sheet Metal				\$82,336.00	120 Days ARO	Net 30 Days	\$82,336.00

IFB02-541144-24
RE-ROOFING – MASSEY ANNEX & FIRE & RESCUE TRAINING ACADEMY
NOVEMBER 9, 2001 @ 10:00 A. M.

Item No.	Vendor Name	Description	Qty	Unit	Unit Price	Delivery	Terms	Extended Price
3		Remove and replace deteriorated steel deck to match existing work as required. Project Engineer shall determine the quantity for this item after contractor removes existing roof.	100	Sq. Ft				
	Rayco Roof Service Inc				\$4.10	90 Days ARO	Net 30 Days	\$410.00
	Potteiger-Raintree Inc				\$5.00	45 Days ARO	Net 30 Days	\$500.00
	Function Enterprises Inc				\$5.50	45 Days ARO	Net 30 Days	\$550.00
	R.D Bean Inc				\$6.00	60 Days ARO	Net 30 Days	\$600.00
	Control Roofing & Sheet Metal				\$6.50	120 Days ARO	Net 30 Days	\$650.00
	J.E. Woods & Sons Inc				\$6.80	60 Days ARO	Net 30 Days	\$680.00
	Colbert Roofing Corp				\$7.31	45 Days ARO	Net 30 Days	\$731.00
	Interstate Corp				\$8.00	15 Days ARO	1%15 Days	\$800.00
	Roofers Edge, Inc				\$9.00	60 Days ARO	Net 30 Days	\$900.00
4		Massey Building- Please provide a price to remove and replace the existing copper metal counter-flashing regletted into the existing pre-cast parapet walls at the roof perimeter, including all cap flashing located at the top of shat penetrations along the perimeter	1	lump sum				
	R.D Bean Inc				\$1,130.00	60 Days ARO	Net 30 Days	\$1,130.00
	Roofers Edge, Inc				\$3,497.00	60 Days ARO	Net 30 Days	\$3,497.00
	J.E. Woods & Sons Inc				\$5,062.00	60 Days ARO	Net 30 Days	\$5,062.00
	Rayco Roof Service Inc				\$5,730.00	90 Days ARO	Net 30 Days	\$5,730.00
	Function Enterprises Inc				\$7,050.00	45 Days ARO	Net 30 Days	\$7,050.00
	Control Roofing & Sheet Metal				\$8,200.00	120 Days ARO	Net 30 Days	\$8,200.00
	Potteiger-Raintree Inc				\$9,100.00	45 Days ARO	Net 30 Days	\$9,100.00
	Interstate Corp				\$10,200.00	15 Days ARO	1%15 Days	\$10,200.00
	Colbert Roofing Corp				\$10,888.00	45 Days ARO	Net 30 Days	\$10,888.00

IFB02-541144-24
RE-ROOFING – MASSEY ANNEX & FIRE & RESCUE TRAINING ACADEMY
NOVEMBER 9, 2001 @ 10:00 A. M.

Item No.	Vendor Name	Description	Qty	Unit	Unit Price	Delivery	Terms	Extended Price
		Massey Annex Building TOTALS						
	R.D Bean Inc							\$69,977.00
	Interstate Corp							\$75,200.00
	Rayco Roof Service Inc							\$79,629.00
	Roofers Edge, Inc							\$82,223.00
	J.E. Woods & Sons Inc							\$86,765.00
	Colbert Roofing Corp							\$90,311.00
	Potteiger-Raintree Inc							\$90,320.00
	Function Enterprises Inc							\$93,920.00
	Control Roofing & Sheet Metal							\$107,286.00
		Provide all labor, materials & equipment to the Fire and Rescue Training Academy Building in accordance with all terms, conditions and specifications included herein:						
1		Remove existing single ply EPDM and BUR roof systems. Removal shall be down to bare metal deck and shall include all metal copings, flashings, counterflashings and roof edges.	1	LS				
	Interstate Corp				\$12,350.00	30 Days ARO	1%15 Days	\$12,350.00
	Roofers Edge, Inc				\$16,000.00	90 Days ARO	Net 30 Days	\$16,000.00
	R.D Bean Inc				\$18,435.00	90 Days ARO	Net 30 Days	\$18,435.00
	Rayco Roof Service Inc				\$25,135.00	90 Days ARO	Net 30 Days	\$25,135.00
	Colbert Roofing Corp				\$26,500.00	70 Days ARO	Net 30 Days	\$26,500.00
	J.E. Woods & Sons Inc				\$29,699.00	60 Days ARO	Net 30 Days	\$29,699.00
	Potteiger-Raintree Inc				\$29,750.00	90 Days ARO	Net 30 Days	\$29,750.00
	Control Roofing & Sheet Metal				\$32,745.00	120 Days ARO	Net 30 Days	\$32,745.00
	Function Enterprises Inc				\$84,280.00		Net 30 Days	\$84,280.00

IFB02-541144-24
RE-ROOFING – MASSEY ANNEX & FIRE & RESCUE TRAINING ACADEMY
NOVEMBER 9, 2001 @ 10:00 A. M.

Item No.	Vendor Name	Description	Qty	Unit	Unit Price	Delivery	Terms	Extended Price
2		Provide and install new Johns Mansville (4GIG) 4-ply built-up roofing system or approved equal in accordance with FMD specifications and drawings, including all flashings, counterflashings, copings and walkpads.	1	LS				
	R.D Bean Inc				\$112,318.00	90 Days ARO	Net 30 Days	\$112,318.00
	J.E. Woods & Sons Inc				\$118,798.00	60 Days ARO	Net 30 Days	\$118,798.00
	Colbert Roofing Corp				\$121,560.00	70 Days ARO	Net 30 Days	\$121,560.00
	Function Enterprises Inc				\$126,420.00		Net 30 Days	\$126,420.00
	Interstate Corp				\$130,350.00	30 Days ARO	1%15 Days	\$130,350.00
	Roofers Edge, Inc				\$136,940.00	90 Days ARO	Net 30 Days	\$136,940.00
	Rayco Roof Service Inc				\$139,122.00	90 Days ARO	Net 30 Days	\$139,122.00
	Control Roofing & Sheet Metal				\$143,964.00	120 Days ARO	Net 30 Days	\$143,964.00
	Potteiger-Raintree Inc				\$168,337.00	90 Days ARO	Net 30 Days	\$168,337.00
3		Remove and replace deteriorated steel deck to match existing work as required. Project Engineer shall determine the quantity for this item after the contractor removes existing roof.	100	Sq. Ft.				
	Rayco Roof Service Inc				\$4.10	90 Days ARO	Net 30 Days	\$410.00
	Potteiger-Raintree Inc				\$5.00	90 Days ARO	Net 30 Days	\$500.00
	Function Enterprises Inc				\$5.50		Net 30 Days	\$550.00
	R.D Bean Inc				\$6.00	90 Days ARO	Net 30 Days	\$600.00
	Control Roofing & Sheet Metal				\$6.50	120 Days ARO	Net 30 Days	\$650.00
	J.E. Woods & Sons Inc				\$6.80	60 Days ARO	Net 30 Days	\$680.00
	Colbert Roofing Corp				\$7.31	70 Days ARO	Net 30 Days	\$731.00
	Interstate Corp				\$8.00	30 Days ARO	1%15 Days	\$800.00
	Roofers Edge, Inc				\$9.00	90 Days ARO	Net 30 Days	\$900.00

