

IFB02-562642-17
Install/Replace Signs at the McLean Community Center
March 8, 2002 @ 2:30PM

Item No.	Vendor Name	Description	Qty	Unit	Unit Price	Delivery	Terms	Extended Price
		Provide all material equipment and labor to install/construct signs for the McLean Community Center, located at 1234 Ingelside Ave, McLean, Virginia IAW all terms, conditions and specifications, and drawings contained herein. Note: Include the price for Redwood/Cedarwood and Gold Paint.						
1		One 24'-0 by 5'-" (Main Sign, element #1)						
1A		High Density Foam	1	ea				
	Daniel Development Inc				\$19,800.00	60 Days ARO	1%20/Net 30 Days	\$19,800.00
	Jack Stone Sign, Co				\$21,352.00	90 Days ARO	1%10/Net 30 Days	\$21,352.00
	Gable Signs, Inc				\$13,280.00	75 Days ARO	2%10/Net 30 Days	\$13,280.00
1B		Concrete & Masonry Work	1	ea				
	Daniel Development Inc				\$28,100.00	60 Days ARO	1%20/Net 30 Days	\$28,100.00
	Jack Stone Sign, Co				\$27,382.00	90 Days ARO	1%10/Net 30 Days	\$27,382.00
	Gable Signs, Inc				\$19,728.50	75 Days ARO	2%10/Net 30 Days	\$19,728.50
		TOTAL AMOUNT OF BIDS						
	Daniel Development Inc	\$47,900.00						
	Jack Stone Sign, Co	\$48,734.00						
	Gable Signs, Inc	\$33,006.00						
1C		Wood Sign	1	ea				
	Daniel Development Inc				\$26,500.00	60 Days ARO	1%20/Net 30 Days	\$26,500.00
	Jack Stone Sign, Co				\$22,459.00	90 Days ARO	1%10/Net 30 Days	\$22,459.00
	Gable Signs, Inc				\$14,880.00	75 Days ARO	2%10/Net 30 Days	\$14,880.00
2		Sign Element #2						
2A		High Density Foam	1	ea				
	Daniel Development Inc				\$5,480.00	60 Days ARO	1%20/Net 30 Days	\$5,480.00
	Jack Stone Sign, Co				\$4,342.00	90 Days ARO	1%10/Net 30 Days	\$4,342.00
	Gable Signs, Inc				\$2,780.00	75 Days ARO	2%10/Net 30 Days	\$2,780.00
		Concrete & Masonry Work	1	ea				
	Daniel Development Inc				\$7,100.00	60 Days ARO	1%20/Net 30 Days	\$7,100.00
	Jack Stone Sign, Co				\$5,724.00	90 Days ARO	1%10/Net 30 Days	\$5,724.00
	Gable Signs, Inc				\$4,195.00	75 Days ARO	2%10/Net 30 Days	\$4,195.00

IFB02-562642-17
Install/Replace Signs at the McLean Community Center
March 8, 2002 @ 2:30PM

Item No.	Vendor Name	Description	Qty	Unit	Unit Price	Delivery	Terms	Extended Price
		TOTAL AMOUNT OF BIDS						
	Daniel Development Inc	\$12,580.00						
	Jack Stone Sign, Co	\$10,066.00						
	Gable Signs, Inc	\$6,975.00						
		Wood Sign	1	ea				
	Daniel Development Inc				\$5,900.00	60 Days ARO	1%20/Net 30 Days	\$5,900.00
	Jack Stone Sign, Co				\$4,342.00	90 Days ARO	1%10/Net 30 Days	\$4,342.00
	Gable Signs, Inc				\$2,925.00	75 Days ARO	2%10/Net 30 Days	\$2,925.00
3		Sign Element #3						
3A		High Density Foam	1	ea				
	Daniel Development Inc				\$5,480.00	60 Days ARO	1%20/Net 30 Days	\$5,480.00
	Jack Stone Sign, Co				\$4,342.00	90 Days ARO	1%10/Net 30 Days	\$4,342.00
	Gable Signs, Inc				\$4,195.00	75 Days ARO	2%10/Net 30 Days	\$4,195.00
3B		Concrete & Masonry Work	1	ea				
	Daniel Development Inc				\$7,100.00	60 Days ARO	1%20/Net 30 Days	\$7,100.00
	Jack Stone Sign, Co				\$5,724.00	90 Days ARO	1%10/Net 30 Days	\$5,724.00
	Gable Signs, Inc				\$4,195.00	75 Days ARO	2%10/Net 30 Days	\$4,195.00
		TOTAL AMOUNT OF BID						
	Daniel Development Inc	\$12,580.00						
	Jack Stone Sign, Co	\$10,066.00						
	Gable Signs, Inc	\$7,325.00						
3C		Wood Sign	1	ea				
	Daniel Development Inc				\$5,900.00	60 Days ARO	1%20/Net 30 Days	\$5,900.00
	Jack Stone Sign, Co				\$4,342.00	90 Days ARO	1%10/Net 30 Days	\$4,342.00
	Gable Signs, Inc				\$3,295.00	75 Days ARO	2%10/Net 30 Days	\$3,295.00

IFB02-562642-17
Install/Replace Signs at the McLean Community Center
March 8, 2002 @ 2:30PM

Item No.	Vendor Name	Description	Qty	Unit	Unit Price	Delivery	Terms	Extended Price
4A		Sign Element #4						
		High Density Foam	1	ea				
	Daniel Development Inc				\$5,480.00	60 Days ARO	1%20/Net 30 Days	\$5,480.00
	Jack Stone Sign, Co				\$4,342.00	90 Days ARO	1%10/Net 30 Days	\$4,342.00
	Gable Signs, Inc				\$2,480.00	75 Days ARO	2%10/Net 30 Days	\$2,480.00
4B		Concrete & Masonry Work	1	ea				
	Daniel Development Inc				\$7,100.00	60 Days ARO	1%20/Net 30 Days	\$7,100.00
	Jack Stone Sign, Co				\$5,724.00	90 Days ARO	1%10/Net 30 Days	\$5,724.00
	Gable Signs, Inc				\$4,195.00	75 Days ARO	2%10/Net 30 Days	\$4,195.00
		TOTAL AMOUNT OF BID						
	Daniel Development Inc	\$12,580.00						
	Jack Stone Sign, Co	\$10,066.00						
	Gable Signs, Inc	\$6,675.00						
4C		Wood Sign	1	ea				
	Daniel Development Inc				\$5,900.00	60 Days ARO	1%20/Net 30 Days	\$5,900.00
	Jack Stone Sign, Co				\$4,342.00	90 Days ARO	1%10/Net 30 Days	\$4,342.00
	Gable Signs, Inc				\$2,640.00	75 Days ARO	2%10/Net 30 Days	\$2,640.00
5		Posterns (includes logo)	5	ea				
	Daniel Development Inc				\$3,200.00	60 Days ARO	1%20/Net 30 Days	\$16,000.00
	Jack Stone Sign, Co				\$4,661.00	90 Days ARO	1%10/Net 30 Days	\$23,305.00
	Gable Signs, Inc				\$1,638.00	75 Days ARO	2%10/Net 30 Days	\$8,190.00
		Posterns directional (includes logo)	15	ea				
	Daniel Development Inc				\$3,200.00	60 Days ARO	1%20/Net 30 Days	\$48,000.00
	Jack Stone Sign, Co				\$4,661.00	90 Days ARO	1%10/Net 30 Days	\$69,915.00
	Gable Signs, Inc				\$1,595.00	75 Days ARO	2%10/Net 30 Days	\$23,925.00