MOTOR CONTROL CENTER REPLACEMENT

2310 COLT NECK ROAD RESTON, VA 22191

GENERAL NOTES

1. THE GENERAL CONTRACTOR AND ALL MAJOR SUBCONTRACTORS ARE REQUIRED TO VISIT THE JOB SITE PRIOR TO SUBMISSION OF BID; OTHERWISE BID WILL NOT BE ACCEPTED. 2. THE CONTRACTOR SHALL ENSURE THAT THE WORK SHALL BE DONE IN ACCORDANCE WITH ALL RULES,

REGULATIONS AND APPLICABLE CODES. THE CONTRACTOR SHALL SECURE AND PAY FOR ALL PERMITS REQUIRED FOR THE WORK AND WILL OBTAIN AND PAY FOR ALL REQUIRED INSPECTIONS DURING THE

3. THE CONTRACTOR SHALL BE RESPONSIBLE FOR AND REQUIRED TO VISIT THE AREAS ENTAILED WITHIN THE SCOPE OF WORK, VERIFY DIMENSIONAL DATA, AND REVIEW THE EXISTING CONDITIONS BEFORE PROCEEDING WITH THE WORK. ANY CONFLICTS WITH THE EXISTING CONDITIONS SHALL BE BROUGHT IMMEDIATELY TO THE ARCHITECT'S ATTENTION.

4. THE CONTRACTOR SHALL PROVIDE PROTECTION TO ALL EXISTING FINISHES AND SHALL BE RESPONSIBLE FOR REPAIR OF ANY DAMAGES CAUSED BY HIM OR HIS SUBCONTRACTORS. REPAIR AND/OR CLEAN ANY DAMAGED SURFACES, INCLUSIVE OF CARPET, USING PROCESSES RECOMMENDED BY THE MANUFACTURER TO THE SATISFACTION OF THE OWNER'S REPRESENTATIVE. REPLACE ANY FINISHES WHERE CLEANING OR REPAINTING HAS FAILED TO SATISFACTORILY RESTORE APPEARANCE.

5. THE CONTRACTOR SHALL SET AND SUPERVISE ALL SAFETY PRECAUTIONS IN CONNECTION WITH THE WORK THROUGHOUT THE PROJECT.

6. THE CONTRACTOR SHALL BE RESPONSIBLE TO COORDINATE THE REMOVAL OF ALL DEBRIS FROM THE SITE ON A DAILY BASIS, AND TO KEEP THE CONSTRUCTION SITE CLEAN AND FREE FROM ANY OBSTRUCTIONS AT ALL TIMES. THE CONTRACTOR SHALL ALSO STORE ALL TOOLS, CONSTRUCTION EQUIPMENT, MACHINERY, SURPLUS MATERIALS, ETC. DAILY AND REMOVE THEM COMPLETELY AT THE

7. NORMAL FUNCTIONS OF THE OCCUPIED AREAS WITHIN THE SCOPE OF WORK AS WELL AS ADJACENT AREAS MUST CONTINUE DURING THE CONSTRUCTION PHASES. EVERY EFFORT SHALL BE MADE TO INSURE SUCH FUNCTIONS ARE NOT DISRUPTED. SCHEDULE ANY WORK WHICH MAY BE REQUIRED IN OCCUPIED AREAS DURING UNOCCUPIED HOURS AND OBTAIN PRIOR APPROVAL BY THE OWNER'S REPRESENTATIVE.

8. THE WORD "PROVIDE" SHALL BE DEFINED AS "FURNISH AND INSTALL COMPLETE AND READY TO USE."

9. UNLESS OTHERWISE SPECIFIED AND/OR INDICATED ON THE DRAWINGS, THE CONTRACTOR SHALL APPLY, INSTALL, CONNECT, ERECT, USE, CLEAN AND CONDITION MANUFACTURED ARTICLES, MATERIALS, AND EQUIPMENT PER MANUFACTURER'S CURRENT PRINTED RECOMMENDATIONS. ALL PRODUCTS, MATERIALS, AND EQUIPMENT PROVIDED ON THIS PROJECT SHALL BE SUITABLE FOR THE INTENDED SERVICE AND LOCATION AT WHICH THEY ARE INSTALLED.

10. THE CONTRACTOR SHALL PROTECT ALL WORK AND MATERIAL FROM DAMAGE BY HIS WORK, WORKMAN, SUBCONTRACTOR'S WORK OR SUBCONTRACTOR'S WORKMAN AND SHALL BE LIABLE FOR ALL DAMAGE THUS

11. ALL MATERIALS SUPPLIED FOR THIS CONTRACT SHALL BE FREE FROM DEFECTS IN MATERIAL, WORKMANSHIP, TITLE, AND SHALL BE OF THE TYPE AND QUALITY DESCRIBED HEREIN. IF IT BECOMES APPARENT WITHIN ONE YEAR FROM THE DATE OF ACCEPTANCE OF FINAL COMPLETION BY THE OWNER THAT THE MATERIALS DO NOT MEET THE WARRANTIES SPECIFIED ABOVE, THE CONTRACTOR SHALL CORRECT ANY DEFECT, INCLUDING NON-CONFORMANCE WITH THESE SPECIFICATIONS AT NO COST.

12. THE CONTRACTOR SHALL SECURE CERTIFICATES OF INSPECTION AND OF OCCUPANCY AS MAY BE REQUIRED BY AUTHORITIES HAVING JURISDICTION OVER THE WORK AND DELIVER SAME TO THE OWNER UPON COMPLETION OF THE WORK.

SCOPE OF WORK

- 1. REMOVE EXISTING MOTOR CONTROL CENTER (MCC)
- 2. REPLACE EXISTING 400A DISTRIBUTION CIRCUIT BREAKER WITH 600A CIRCUIT BREAKER.
- 3. REPLACE MCC FEEDER.
- 4. PROVIDE REPLACEMENT MCC AND PANELBOARD.
- 5. RECONNECT/REWIRING EXISTING BRANCH CIRCUITS.
- REMOVE AND REPLACE CONTROL AND MONITORING CIRCUITS.

ELECTRICAL GENERAL NOTES

1. ALL WORK SHALL BE INSTALLED IN ACCORDANCE WITH NFPA 70-2011 & APPLICABLE LOCAL CODES. THE MANUFACTURER'S RECOMMENDATIONS SHALL BE FOLLOWED AS REQUIRED. ALL MATERIALS, AS A MINIMUM, SHALL BE NEW AND

2. THE CONTRACTOR SHALL OBTAIN AND PAY FOR ALL PERMITS, CERTIFICATES OF INSPECTION, ETC. REQUIRED BY THE AUTHORITIES HAVING JURISDICTION OVER THIS WORK.

3. THE CONTRACTOR SHALL SUBMIT SIX (6) SETS OF SHOP DRAWINGS AND/OR MANUFACTURER'S LITERATURE, FOR ALL EQUIPMENT AND MATERIAL PROPOSED FOR INSTALLATION, TO THE OWNER'S REPRESENTATIVE FOR REVIEW AND APPROVAL PRIOR TO RELEASING AN ORDER FOR FABRICATION AND/OR SHIPMENT. EQUIPMENT AND MATERIAL INCLUDED SHALL BE ITEMS SUCH AS, BUT NOT LIMITED TO, SERVICE EQUIPMENT, GENERATOR, AUTOMATIC TRANSFER SWITCHES, LIGHTING AND POWER SWITCHES, DISCONNECTS, PANELBOARDS, BREAKERS, LIGHTING FIXTURES, OUTLET DEVICES, WIRING AND CONDUIT, ETC.

4. THE CONTRACTOR SHALL PROVIDE ALL SUPERVISION, LABOR, MATERIALS, EQUIPMENT, MACHINERY, AND ANY AND ALL OTHER ITEMS NECESSARY TO COMPLETE THE SYSTEM. IT IS THE INTENT OF THESE PLANS AND DOCUMENTS TO PROVIDE A COMPLETELY FINISHED, TESTED, AND OPERATIONAL ELECTRICAL SYSTEM. ANY APPARATUS, APPLIANCE, MATERIAL, AND/OR INCIDENTAL ACCESSORIES NECESSARY TO MAKE THE WORK COMPLETE AND READY FOR OPERATION, EVEN IF NOT COMPLETELY SHOWN, SHALL BE FURNISHED, DELIVERED AND INSTALLED BY THE CONTRACTOR WITHOUT ADDITIONAL EXPENSE

- 5. THE CONTRACTOR AND SUB-CONTRACTORS ARE PRESUMED TO BE EXPERIENCED AND KNOWLEDGEABLE OF INSTALLATION PRACTICES AND LOCAL CODE REQUIREMENTS. EACH SHALL MAKE KNOWN TO THE OWNER'S REPRESENTATIVE, WITH THE SUBMISSION OF HIS BID, OF ANY MATERIALS OR APPARATUS BELIEVED TO BE INADEQUATE, UNSUITABLE, IN VIOLATION OF APPLICABLE LAWS, ORDINANCES, OR RULES, AND OF ANY NECESSARY ITEMS OF WORK OMITTED. IN THE ABSENCE OF SUCH WRITTEN NOTICE, IT IS MUTUALLY AGREED THAT THE CONTRACTOR AND HIS SUB-CONTRACTORS HAS INCLUDED THE COST OF ALL REQUIRED ITEMS IN THEIR BID, AND THAT THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE APPROVED SATISFACTORY FUNCTIONING OF THE ENTIRE SYSTEM WITHOUT EXTRA COMPENSATION.
- CONTRACTOR SHALL BE RESPONSIBLE FOR PERFORMING AND SEALING ANY AND ALL PENETRATIONS TO THE INTERIOR OR EXTERIOR OF THE BUILDING AS A RESULT OF HIS WORK, IN SUCH MANNER THAT THE DESIGN FIRE RATING IS MAINTAINED. CONTRACTOR SHALL COORDINATE WITH ALL OTHER TRADES AS REQUIRED FOR NECESSARY PENETRATIONS. IN THE ABSENCE OF ARCHITECTURAL SPECIFICATIONS, PENETRATIONS SHALL HAVE A TWO (2) HOUR FIRE RATING AND BE
- 7. UNLESS OTHERWISE NOTED, ALL WIRING, CONDUIT, & CABLE SHALL BE INSTALLED CONCEALED IN OFFICE AREAS. ALL BRANCH CIRCUIT WIRING IN POWER ROOM AND IN EQUIPMENT AREA SHALL BE IN RIGID CONDUIT OR EMT WITH COMPRESSION FITTINGS. CONDUIT INSTALLED ON THE EXTERIOR OF THE BUILDING SHALL BE RGC IF EXPOSED AND PVC IF BURIED, UNLESS OTHERWISE NOTED. PROVIDE LIQUID TIGHT FLEXIBLE CONDUIT FOR ALL CONNECTIONS TO MECHANICAL EQUIPMENT AND EQUIPMENT THAT VIBRATES.
- 8. THE CONTRACTOR SHALL CONSULT DRAWINGS OF ALL OTHER TRADES FOR RELATED AND ADJOINING WORK AND COORDINATE INSTALLATION INTERFERENCES PRIOR TO ANY INSTALLATION OF MATERIAL. THE CONTRACTOR SHALL DEVELOP INSTALLATION DRAWINGS. AS REQUIRED TO COORDINATE THE INSTALLATION OF ALL MATERIALS, EQUIPMENT AND SYSTEMS NEW AND EXISTING. NO ADDITIONAL COMPENSATION WILL BE AWARDED FOR REMOVAL OF NEW MATERIAL, EQUIPMENT OR SYSTEMS THAT HAS NOT BEEN COORDINATED PRIOR TO INSTALLATION.
- 9. THE DRAWINGS ARE DIAGRAMMATIC AND DO NOT PURPORT TO SHOW ALL MATERIAL NECESSARY FOR A COMPLETE AND USEABLE SYSTEM. THE CONTRACTOR SHALL PROVIDE ALL MATERIAL NECESSARY FOR A COMPLETE USABLE SYSTEM AND SHALL BE RESPONSIBLE FOR APPROVAL OF WORK BY THE AUTHORITY HAVING JURISDICTION.
- 10. THE CONTRACTOR SHALL PROVIDE AND INSTALL BRACES/SUPPORTS REQUIRED FOR HIS WORK.
- 11. 18. PROVIDE AND ARRANGE FOR REPAIRS REQUIRED TO RESTORE OTHER WORK BECAUSE OF DAMAGE CAUSED AS A RESULT OF ELECTRICAL INSTALLATIONS.
- 12. PROVIDE AN EQUIPMENT GROUNDING CONDUCTOR WITH ALL CIRCUITS IAW NFPA 70 ARTICLE 250 WHETHER SHOWN OR NOT ON THE PLANS. ADJUST FEEDER AND BRANCH CIRCUIT RACEWAY SIZE IF REQUIRED.
- 13. VERIFY EQUIPMENT LOCATIONS FOR ELECTRICAL ROUGH-INS WITH OWNER/USER REPRESENTATIVE, FIELD MEASUREMENTS AND WITH THE REQUIREMENTS OF THE ACTUAL EQUIPMENT TO BE CONNECTED. CONFLICTS WITH OTHER EQUIPMENT AND FEATURES SHALL BE RESOLVED PRIOR TO BEGINNING INSTALLATION.
- 14. WHERE MOUNTING HEIGHTS ARE NOT DETAILED OR DIMENSIONED, COORDINATE WITH OWNER'S REPRESENTATIVE. INSTALL ELECTRICAL SERVICES AND OVERHEAD EQUIPMENT TO PROVIDE MAXIMUM HEADROOM POSSIBLE.
- 15. COORDINATE THE INSTALLATION OF ELECTRICAL MATERIALS AND EQUIPMENT ABOVE CEILING WITH SUSPENSION SYSTEM, MECHANICAL EQUIPMENT AND SYSTEMS, AND STRUCTURAL COMPONENTS.
- 16. IN GENERAL, THE WORD "PROVIDE" MEANS TO FURNISH AND INSTALL.
- 17. INSTALL ELECTRICAL EQUIPMENT TO FACILITATE MAINTENANCE AND REPAIR OR REPLACEMENT OF EQUIPMENT COMPONENTS. AS MUCH AS PRACTICAL, CONNECT EQUIPMENT FOR EASE OF DISCONNECTING, WITH MINIMUM OF INTERFERENCE WITH OTHER INSTALLATIONS

18. ALL EQUIPMENT LUGS SHALL BE U. L. LISTED FOR 75 DEGREE C. FOR COPPER CONDUCTORS. WHERE EQUIPMENT IS NOT LISTED AS SUCH ADJUST CONDUCTOR AMPACITY IAW NFPA 70 ARTICLE 310, TABLE 16.

19. ANY BRANCH CIRCUIT REQUIRING A NEUTRAL SHALL BE PROVIDED WITH ITS OWN NEUTRAL. NO COMMON NEUTRAL SHALL BE PERMITTED.

20. THE CONTRACTOR SHALL PROVIDE CONNECTIONS FOR ALL ELECTRICAL EQUIPMENT INSTALLED ON THIS PROJECT. CONNECTIONS SHALL BE IN ACCORDANCE WITH THE MANUFACTURER'S RECOMMENDATIONS AND/OR CONSISTENT WITH INDUSTRY PRACTICE. PROVIDE INSULATED BUSHINGS WITH "SMOOTH, ROUNDED INSULATING SURFACES" WITH DOUBLE LOCKNUTS FOR ALL CONDUITS LARGER THAN ONE INCH ENTERING PANELBOARDS, BOXES, OR OTHER ENCLOSURES.

21. THE OWNER RESERVES THE RIGHT TO INSPECT AND TEST ANY PORTION OF THE EQUIPMENT DURING THE PROGRESS OF ITS ERECTION. THE ELECTRICAL CONTRACTOR SHALL TEST THE ENTIRE SYSTEM IN THE PRESENCE OF THE OWNER OR HIS/HER REPRESENTATIVE WHEN THE WORK IS COMPLETED TO INSURE ALL PORTIONS OF THE WORK ARE FREE FROM DEFECT. ALL EQUIPMENT NECESSARY TO CONDUCT THE ABOVE TESTS SHALL BE FURNISHED AT THE EXPENSE OF THE ELECTRICAL CONTRACTOR. THE CONTRACTOR SHALL REPAIR ANY DEFECTS NOTED AT NO EXTRA COST TO THE OWNER.

ABBREVIATIONS

AMPERE ABOVE AIR CONDITIONER AMPERE, FRAME RATING ABOVE FINISHED FLOOR AIR HANDLING UNIT AUTOMATIC TRANSFER SWITCH AMERICAN WIRE GAUGE BREAKER BUILDING CONDUIT COMMUNICATIONS CABINET CIRCUIT CONDUIT CONNECT DISCONNECT DWG DRAWING EXHAUST FAN ELECTRIC **EMER EMERGENCY** EQUAL **EQPM EQUIPMENT** EXH EXHAUST EXST **EXISTING**

FIRE ALARM FIRE ALARM CONTROL PANEL FDR FEEDER FLEX FLEXIBLE FULL LOAD AMPERES FUSED SAFETY SWITCH FEET OR FOOT

GROUND FAULT INTERRUPTER GROUND (ING) (ED) HORSE POWER HERTZ

JUNCTION BOX JUNCTION KILOWATT HOUR LENGTH

LIGHTING

MAIN CIRCUIT BREAKER MOTOR CONTROL CENTER MOLDED CASE SWITCH **MECHANICAL** MAXIMUM FUSE CIRCUIT BREAKER MAIN LUGS ONLY

MAXIMUM CIRCUIT AMPERES

MOTOR OPERATED DAMPER MOP MINIMUM OVERCURRENT PROTECTION

NEUTRAL NIGHT LIGHT (UNSWITCHED) NON FUSED SAFETY SWITCH NOT TO SCALE

NTS PHASE PANFI **POWER**

RECEPTACLE RETURN AIR FAN ROOM

SHEET SWITCH SWITCHBOARD

TELEPHONE COMPANY TYPICAL UNLESS OTHERWISE NOTED

UTILITY UTIL VARIABLE FREQUENCY DRIVE

WITHOUT WEATHERPROOF

DRAWING INDEX COVER SHEET

T1 TITLE SHEET, GENERAL NOTES, & DRAWING INDEX

ELECTRICAL

E1 GENERAL NOTES, SYMBOLS AND ELECTRICAL RISER DIAGRAM

E2 BASEMENT DEMOLITION AND PROPOSED PLANS

E3 PANEL & MCC SCHEDULES AND MCC ELEVATIONS

SYMBOL LIST

SINGLE POLE TUMBLER SWITCH RATED 20A, 125/277VAC, MTD 4'-0" AFF OR AS NOTED.

THREE OR FOUR WAY FLUSH TUMBLER SWITCH RATED 20A, 125/277VAC, MTD 4'-0" AFF UON. GENERAL PURPOSE, MOTOR RATED, 250V, 20A, SINGLE POLE DISCONNECT SWITCH.

DUPLEX RECEPTACLE 1P, 3W, 20A, 125V, 18" AFF OR AS NOTED.

QUADRAPLEX RECEPTACLE 1P, 3W, 20A, 125V, 18" AFF OR AS NOTED.

JUNCTION BOX - CONCEALED ABOVE CEILING OR FLUSH WALL MOUNTED.

DISCONNECT SWITCH (FSS = FUSIBLE, NFSS = NONFUSIBLE) POWER RATING, VOLTAGE AND POLES REQUIRED AS INDICATED ON EQUIPMENT SCHEDULE.

BRANCH CIRCUIT HOME RUN TO PANEL DESIGNATED. CONNECT CIRCUIT TO SINGLE POLE, 20A BRANCH CIRCUIT BREAKER IN PANELBOARD INDICATED. PROVIDE NUMBER AND SIZE OF

MOTOR CONNECTION. MOTOR PROVIDED AND INSTALLED BY OTHERS UON.

BRANCH CIRCUIT PANELBOARD WITH PANEL DESIGNATION AS SHOWN ON THE PLANS

MOLDED CASE CIRCUIT BREAKER, RATINGS SHALL BE AS INDICATED. WHERE NOT INDICATED PROVIDE IAW INTENDED REQUIREMENTS.

FUSED DISCONNECT SWITCH, RATINGS FRAME AND FUSE SIZE AS INDICATED. WHERE NOT INDICATED PROVIDE IAW INTENDED REQUIREMENTS.

120/208V, 3-POLE, AUTOMATIC TRANSFER SWITCH WITH SOLID NUETRAL


120/208V GENERATOR

SEE NOTE ON SHEET WHERE SYMBOL OCCURS.

INDICATES EXISTING DEVICES, EQUIPMENT OR COMPONENTS TO REMAIN, U.O.N. INDICATES EXISTING DEVICES, EQUIPMENT OR COMPONENTS TO BE RELOCATED, U.O.N.

INDICATES EXISTING DEVICES, EQUIPMENT OR COMPONENTS TO BE REMOVED, U.O.N.

LOCATION PLAN



1 2 3 4 5 6 7




 $\neg \triangleleft$

JOB# 14-100


RISER KEYED NOTES

- (1) REMOVE EXISTING 600A MOTOR CONTROL CENTER, DISCONNECT EXISTING BRANCH CIRCUITS AND EXTEND OR REPLACE TO PROPOSED MOTOR CONTROL CENTER OR PANELBOARD AS SHOWN ON PROPOSED RISER DIAGRAM AND MCC AND PANELBOARDS SCHEDULES. SEE SEQUENCE OF WORK ON DRAWING E2
- 2 REPLACE EXISTING 400A, 3-POLE CIRCUIT BREAKER WITH 600A, 3-POLE BREAKER. PROVIDE A NEW FEEDER TO THE PROPOSED MOTOR CONTROL CENTER.
- (3) PROVIDE A 600A, 3-PHASE SQUARE 'D' MODEL-6 MOTOR CONTROL CENTER PER THE SPECIFICATIONS. MOUNTED THE MCC ON THE EXISTING CONCRETE PAD. CONNECT EXISTING BRANCH CIRCUITS AS SHOWN ON PROPOSED MOTOR CONTROL CENTER AND PANELBOARD SCHEDULES. WHERE REQUIRE, INTERCEPT EXISTING CIRCUITS ABOVE THE MCC AND EXTEND. NO SPLICES WILL BE MADE IN THE MCC.
- (4) PROVIDE PANEL "M" WITH MOUNTING FRAME AS SHOWN ON DRAWING E3.
- (5) PROVIDE 350 KCMIL LUG CONNECTION POINTS ON THE MAIN BUS BAR TO ALLOW POWER CONNECTIONS TO PANEL "M". SEE ELEVATION ON DRAWING E3.



2 RISER DIAGRAM - PROPOSED

1 PARTIAL RISER DIAGRAM - DEMOLITION



GENERAL NOTES

ALL WORK SHALL BE INSTALLED IN ACCORDANCE WITH NFPA 70-2011 & APPLICABLE LOCAL CODES. THE MANUFACTURER'S RECOMMENDATIONS SHALL BE FOLLOWED AS REQUIRED. ALL MATERIALS, AS A MINIMUM, SHALL BE NEW AND UNDERWRITERS LABORATORY (U.L.)

2. THE CONTRACTOR SHALL OBTAIN AND PAY FOR ALL PERMITS, CERTIFICATES OF INSPECTION, ETC. REQUIRED BY THE AUTHORITIES HAVING JURISDICTION OVER THIS WORK. 3. THE CONTRACTOR SHALL PROVIDE ALL SUPERVISION, LABOR, MATERIALS, EQUIPMENT, MACHINERY, AND ANY AND ALL OTHER ITEMS NECESSARY TO COMPLETE THE SYSTEM. IT IS THE INTENT OF THESE PLANS AND DOCUMENTS TO PROVIDE A COMPLETELY FINISHED, TESTED, AND OPERATIONAL ELECTRICAL SYSTEM. ANY APPARATUS, APPLIANCE, MATERIAL, AND/OR INCIDENTAL ACCESSORIES NECESSARY TO MAKE THE WORK COMPLETE AND READY FOR OPERATION, EVEN IF NOT COMPLETELY SHOWN, SHALL BE FURNISHED, DELIVERED AND INSTALLED BY THE CONTRACTOR WITHOUT ADDITIONAL EXPENSE TO THE OWNER.

4. THE CONTRACTOR AND SUB-CONTRACTORS ARE PRESUMED TO BE EXPERIENCED AND KNOWLEDGEABLE OF INSTALLATION PRACTICES AND LOCAL CODE REQUIREMENTS. EACH SHALL MAKE KNOWN TO THE OWNER'S REPRESENTATIVE, WITH THE SUBMISSION OF HIS BID, OF ANY MATERIALS OR APPARATUS BELIEVED TO BE INADEQUATE, UNSUITABLE, IN VIOLATION OF APPLICABLE LAWS, ORDINANCES, OR RULES, AND OF ANY NECESSARY ITEMS OF WORK OMITTED. IN THE ABSENCE OF SUCH WRITTEN NOTICE, IT IS MUTUALLY AGREED THAT THE CONTRACTOR AND HIS SUB-CONTRACTORS HAS INCLUDED THE COST OF ALL REQUIRED ITEMS IN THEIR BID, AND THAT THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE APPROVED SATISFACTORY FUNCTIONING OF THE ENTIRE SYSTEM WITHOUT EXTRA COMPENSATION.

5. CONTRACTOR SHALL BE RESPONSIBLE FOR PERFORMING AND SEALING ANY AND ALL PENETRATIONS TO THE INTERIOR OR EXTERIOR OF THE BUILDING AS A RESULT OF HIS WORK, IN SUCH MANNER THAT THE DESIGN FIRE RATING IS MAINTAINED. CONTRACTOR SHALL COORDINATE WITH ALL OTHER TRADES AS REQUIRED FOR NECESSARY PENETRATIONS. IN THE ABSENCE OF ARCHITECTURAL SPECIFICATIONS, PENETRATIONS SHALL HAVE A TWO (2) HOUR FIRE RATING AND BE WATERPROOF.

6. UNLESS OTHERWISE NOTED, ALL WIRING, SHALL BE INSTALLED IN CONCEALED MC CABLE IN OFFICE AREAS. ALL WIRING IN BOILER ROOM AND POOL AREAS SHALL BE IN PVC CONDUIT. CONDUIT INSTALLED OTHER EQUIPMENT ROOMS SHALL BE IN ELECTRIC METALLIC CONDUIT. CONDUIT AT THE EXTERIOR OF THE BUILDING SHALL BE RGC IF EXPOSED AND PVC IF BURIED PROVIDE LIQUID TIGHT FLEXIBLE CONDUIT FOR ALL CONNECTIONS TO MECHANICAL EQUIPMENT AND EQUIPMENT THAT VIBRATES.

7. THE CONTRACTOR SHALL CONSULT DRAWINGS OF ALL OTHER TRADES FOR RELATED AND ADJOINING WORK AND COORDINATE INSTALLATION INTERFERENCES PRIOR TO ANY INSTALLATION OF MATERIAL. THE CONTRACTOR SHALL DEVELOP INSTALLATION DRAWINGS, AS REQUIRED TO COORDINATE THE INSTALLATION OF ALL MATERIALS. EQUIPMENT AND SYSTEMS NEW AND EXISTING. NO ADDITIONAL COMPENSATION WILL BE AWARDED FOR REMOVAL OF NEW MATERIAL, EQUIPMENT OR SYSTEMS THAT HAS NOT BEEN COORDINATED PRIOR TO INSTALLATION.

8. THE DRAWINGS ARE DIAGRAMMATIC AND DO NOT PURPORT TO SHOW ALL MATERIAL NECESSARY FOR A COMPLETE AND USEABLE SYSTEM. THE CONTRACTOR SHALL PROVIDE ALL MATERIAL NECESSARY FOR A COMPLETE USABLE SYSTEM AND SHALL BE RESPONSIBLE FOR APPROVAL OF WORK BY THE AUTHORITY HAVING JURISDICTION.

9. THE CONTRACTOR SHALL PROVIDE AND INSTALL BRACES/SUPPORTS REQUIRED FOR HIS 10. ALL LIGHTING FIXTURES SHALL BE PROVIDED COMPLETE WITH LENS, BALLASTS, TRIMS,

LAMPS, ETC., IF APPLICABLE. 11. PROVIDE AN EQUIPMENT GROUNDING CONDUCTOR WITH ALL CIRCUITS IAW NFPA 70

ARTICLE 250 WHETHER SHOWN OR NOT ON THE PLANS. ADJUST FEEDER AND BRANCH CIRCUIT RACEWAY SIZE IF REQUIRED. 12. VERIFY EQUIPMENT LOCATIONS FOR ELECTRICAL ROUGH-INS WITH OWNER/USER

REPRESENTATIVE, FIELD MEASUREMENTS AND WITH THE REQUIREMENTS OF THE ACTUAL EQUIPMENT TO BE CONNECTED. CONFLICTS WITH OTHER EQUIPMENT AND FEATURES SHALL BE RESOLVED PRIOR TO BEGINNING INSTALLATION.

13. COORDINATE THE INSTALLATION OF REQUIRED SUPPORTING DEVICES AND SLEEVES TO BE SET IN POURED IN PLACE CONCRETE AND OTHER STRUCTURAL COMPONENTS AS THEY ARE CONSTRUCTED. 14. COORDINATE AND PROVIDE THE CUTTING AND PATCHING OF BUILDING COMPONENTS TO

ACCOMMODATE THE INSTALLATION OF ELECTRICAL EQUIPMENT AND MATERIALS. 15. WHERE MOUNTING HEIGHTS ARE NOT DETAILED OR DIMENSIONED, COORDINATE WITH OWNER'S REPRESENTATIVE. INSTALL ELECTRICAL SERVICES AND OVERHEAD EQUIPMENT TO PROVIDE MAXIMUM HEADROOM POSSIBLE.


16. INSTALL ELECTRICAL EQUIPMENT TO FACILITATE MAINTENANCE AND REPAIR OR


SX FON CC

JOB# 14-100

OF 3







GENERAL NOTES

A. FOR SYMBOLS, ABBREVIATIONS, AND GENERAL NOTES REFER TO DRAWING E1. B. EQUIPMENT SHOWN WITH AN 'E' ARE EXISTING TO REMAIN. PROTECT ALL EXISTING EQUIPMENT TO REMAIN FROM DAMAGE DURING CONSTRUCTION.

C. REMOVE ALL DEVICES INDICATED WITH AN 'X' WITH ALL ASSOCIATED CONDUIT CONDUCTORS AND APPURTENANCES TO THEIR SOURCE OR NEAREST DEVICES TO REMAIN. MAINTAIN CONTINUITY OF EXISTING DEVICES TO REMAIN.

D. CONTRACTOR MAY REUSE EXISTING, IN PLACE CONDUIT AT HIS OPTION. ALL REUSED CONDUIT MUST MEET THE SPECIFICATION FOR TYPE, USE AND INSTALLATION AND BE WARRANTED AS NEW BY THE CONTRACTOR. TYPICAL FOR ALL REFERENCES MADE TO REUSING EXISTING CONDUIT THROUGHOUT THE PROJECT.

E. PROVIDE REVISED TYPE WRITTEN PANELBOARD DIRECTORY CARDS IN METAL HOLDERS UNDER PLASTIC REFLECTING ALL REMOVED AND ADDED CIRCUITS. F. CONTRACTOR TO VERIFY EXISTING CONDUIT AND CONDUCTOR SIZES IN THE FIELD AND REPORT ANY DISCREPANCIES.

G. ALL CIRCUITS IN LOCATED IN THE MECHANICAL EQUIPMENT ROOM MUST BE ROUTED IN SCHEDULE 80 PVC CONDUIT.

H. PROVIDE LAMICOID ETCHED LABELS FOR NEW MCC SECTIONS. CONFIRM LABEL LOCATION AND DESCRIPTION WITH RCC PERSONNEL PRIOR TO ORDERING.

DRAWING KEYED NOTES

- (1) DISCONNECT BRANCH CIRCUITS FROM EXISTING MOTOR CONTROL CENTER (MCC). REMOVE CONDUIT CONNECTIONS AND CONDUCTORS FROM MCC AND DEMOLISH THE EXISTING MCC.
- (2) MOUNT REPLACEMENT MOTOR CONTROL CENTER AND PANEL 'M' ON EXISTING CONCRETE PAD. CONNECT BRANCH CIRCUITS AS SHOWN ON MOTOR CONTROL CENTER SCHEDULE AND ELEVATION ON
- 3 REMOVE CONDUCTORS FROM EXISTING CONDUIT AND REPLACE WITH NEW. EXTEND CONDUIT AND TERMINATE NEW CONDUCTORS IN REPLACEMENT MCC.
- (4) INTERCEPT EXISTING BRANCH CIRCUIT WITH JUNCTION BOX ABOVE MCC AND EXTEND TO PANEL 'M.'
- (5) CONTACT BOB HAND AT COMPUTROL (202) 316-7311 FOR PRICING AND MANPOWER TO MODIFY THE EXISTING CONTROL SYSTEM. SCHEDULE THE COMPUTROL A MINIMUM OF 2 WEEKS IN ADVANCE TO MAKE SAFE THE CONTROL WIRING PRIOR TO DEMOLITION AND REMOVE THE CONTROL MODULES, SENSORS AND OTHER DEVICES FROM THE EXISTING MCC PRIOR TO DISPOSAL. THE COMPUTROL WILL REINSTALL THE REQUIRED DEVICES IN THE REPLACEMENT MCC.
- (6) THE ELECTRICAL CONTRACTOR WILL PROVIDE A 3" CONDUIT WITH TEN (10) COLOR CODED OR TAGGED CONTROL CABLES CONSISTING OF 6#16 THHN WIRES EACH BETWEEN THE MCC AND THE CONTROL PANEL. COMPUTROL WILL TERMINATE THE CABLES AT THE MCC AND THE CONTROL PANE'.
- (7) REPAIR THE HOUSEKEEPING PAD TO ACCEPT THE REPLACEMENT MCC AND PANELBOARD SUPPORTS.

SEQUENCE OF THE WORK

THE RESTON COMMUNITY CENTER (RCC) SCHEDULES A FIVE (5) DAY SHUT DOWN PERIOD FOR MAINTENANCE STARTING MONDAY, AUGUST 31ST AND ENDING SATURDAY SEPTEMBER 4TH DURING WHICH THE WORK WILL BE PERFORMED. BUILDING OPERATIONS MUST NOT BE EFFECTED PRIOR TO THE SCHEDULED SHUT DOWN AND MUST BE COMPLETED PRIOR TO THE SCHEDULED OPENING. THE GENERAL PUBLIC WILL NOT BE IN THE BUILDING DURING THE PERIOD, BUT RCC PERSONNEL AND OTHER CONTRACTORS WILL BE WORKING IN THE BUILDING WITH POWER AND LIGHTING MAINTAINED DURING FROM 7AM TO 5 PM DAILY.

THE CONTRACTOR WILL SUBMIT A DETAILED SEQUENCE OF WORK WITH TASKS AND TIMES REQUIRE FOR EACH TASK WITHIN TWO WEEKS OF CONTRACT AWARD.

SUBMITTALS MUST BE RECEIVED FOR THE MOTOR CONTROL CENTER (MCC), PANELBOARDS, CIRCUIT BREAKERS AND ALL LONG LEAD ITEM WITH IN TWO WEEKS OF CONTRACT AWARD. SUBMITTALS WILL BE RETURNED WITHIN TEN BUSINESS DAYS.

THE MCC, PANELBOARD AND OTHER LONG LEAD ITEMS WILL BE RECEIVED, INSPECTED AND STORED ON SITE IN A CONTRACTOR FURNISHED LOCKABLE STORAGE CONTAINER ALONG WITH ALL REQUIRED PERMITS A MINIMUM OF 30 DAYS PRIOR TO THE SCHEDULED SHUT DOWN.

THE CONTRACTOR WILL INSTALL CONDUITS AND PERFORM WORK TO THE MAXIMUM EXTENT POSSIBLE WITHOUT INTERRUPTING OPERATIONS PRIOR TO THE SCHEDULED SHUT DOWN. DEMOLITION OF NON-CRITICAL CIRCUITS MAY BE APPROVED BY THE RCC PROJECT MANAGER DURING THIS PERIOD

EXISTING MCC, CONDUIT, WIRE, CONTROL SYSTEMS AND OTHER APPURTENANCES ASSOCIATED WITH THE 600A CIRCUIT BREAKER, MCC, AND PANELBOARD WILL BE INSTALLED IMMEDIATELY AFTER

DEMOLITION WORK WILL BEGIN THE EVENING OF LAST OPEN DAY WITH THE REMOVAL OF THE

DEMOLITION IS COMPLETE. SCHEDULE THE WORK FOR AFTER 5PM TO MINIMIZE POWER INTERRUPTION TO THE BUILDING. SCHEDULE ALL INTERRUPTIONS A MINIMUM OF FIVE DAYS IN ADVANCE OF THE OUTAGE. BUILDING POWER OUTAGES WILL NOT EXCEED 2 HOURS IN LENGTH.

COOLING WILL BE RESTORED TO THE BUILDING WITH IN FOUR (4) DAYS AND TESTED. THE WORK WILL BE COMPLETED WITH 5 DAYS WITH CLEAN-UP, PAINTING, LABELING, O&M MANUALS AND OTHER NON OPERATIONAL WORK COMPLETED THE WEEK FOLLOWING.

ONCE THE WORK IS COMPLETE INCLUDING ALL OF THE ABOVE, THE CONTRACTOR WILL DEMONSTRATE THE OPERATION AND MAINTENANCE OF THE SYSTEM TO RCC PERSONNEL BETWEEN THE WEEKDAY HOURS OF 7AM AND 4PM .


CUT FLUSH ANY UNUSED CONDUITS. PATCH ANY VISIBLE HOLES OR CONDUIT PENETRATIONS.

 $\preceq \overline{\langle}$

VT DEN DPOSE[COMMUNITY L CENTER M A

JOB# 14-100

	VOLTAGE: 208/120V 3 PHASE, BUS: 600A MAIN: MLO	4 WRE	F	LO	EL: CATION: ECTION:	MECHAI	-	-						AIC: UNTING: OURCE		42,0 FREE NOR	STAND
					LC	AD(KV	A)		CONTR	OLS		O.C. F	ROTEC	TION			
CIRC	LOAD DESCRIPTION	MOTOR	FLA	STRTR	PHASE	PHASE	PHASE	START	TIME	HOA	PILOT	FRAME	TRIP	FDR	PHASE	LOAD	NOTES
N0.		(HP)	(A)	SIZE	Α	В	С	STOP	DELAY		LIGHT	SIZE		SIZE	PROTECT	TYPE	
1-1	P-1 (CHILLED)	20	62.1	3	7.4	7.4	7.4	3	Х	Х	Х	100	100	Х	YES	M	
1-2	P-2 (STAND-BY)	20	62.1	3	7.4	7.4	7.4	3	Х	Х	Х	100	100	Х	YES	М	
1-3	P-3 (CONDENSER)	20	62.1	3	7.4	7.4	7.4	3	Х	Х	Х	100	100	Х	YES		BACK-UPP-1 AND P-2
1-4	SPACE																
2-1	P-4 (HW)	15	48.3	2	5.8	5.8	5.8	2.5	Х	Х	Х	100	90	Х	YES	М	
2-2	P-5 (HW)	15	48.3	2	5.8	5.8	5.8	2.5	Х	Х	Х	100	90	Х	YES		BACK-UP P-4
2-3	CT-1 (COOLING TOWER)	15	48.3	2	5.8	5.8	5.8					100	60	Х	YES	М	
2-4	S3 (HEATER)	1	4.6	1	0.6	0.6	0.6	1		Х	Х	60	7	Х	YES	М	
2-5	F -12	1	4.6		0.6	0.6	0.6	1		Х	Х	60	7	Х	YES	М	
2-6	SPACE				0.0	0.0	0.0										
2-7	S1- POOL FILTER AND PUMP	3	61.0	1	7.3	7.3	7.3	3		Х	Х	100	100	Х	YES	М	
3-1A	POOL HEATER PUMP P-6	1	4.6	1	0.6	0.6	0.6	1		Х	Х	E	20	Х	YES	N	
3-1B	POOL HEATER PUMP P-7	1	4.6	1	0.6	0.6	0.6	1		Х	Х	E	20	Х	YES	М	
3-3	BLEVATOR	25	74.8	_	9.0	9.0	9.0					Е	125	Х	YES	LM	
3-4	IMMERSION COOLING TOWER HEATER	6 KW	16.7	_	2.0	2.0	2.0					60	30	Х		N	
3-5A	BOILER LOOP, P-12	5	16.0	1	1.9	1.9	1.9					60	30	Х	YES	М	
3-5B	BOILER LOOP, P-13	5	16.0	1	1.9	1.9	1.9					60	30	X	YES	ļ	BACK-UPP-12
3-6A	CONTROL AIR COMPRESSOR #1	E	10.6		1.3	1.3	1.3					E	15	X	YES	М	BACK-UP P-12
3-6B	CT-1 PUMP (COOLING TOWER PUMP)	3	11.0		1.3	1.3	1.3					60	15	Х	YES	М	
0-05	OT-11 OWN (COCENTO TOWN TOWN)	+ $$	11.0		1.0	1.0	1.0					- 00	10		1 3	191	
HE REP	NECT EXISTING CONDUIT AND WIRE FROM T LACEMENT MCC. PROVIDE NEW CONDUCT L NOTES ON THIS DRAWING.				51.6	51.6 CONNI (KVA) 154.8	ECTED (AMP)				1 2 3 4 5	SIZE					
	YPE CODE LETTERS CONTINUOUS LOAD (125% OF CONTINU	IOUS LOAI	וכ		(KVA)	(AMP)	I				6 7 8						
	LARGE MOTOR LOAD (LARGEST MOTO)		<u> </u>		33.8	94					9						
	MOTOR LOAD (100% OF LOAD)				120.0	333					10						
	NON-CONTINUOUS LOAD (100% OF LOA)	D)			7.8	22					11						
					161.6	449					Х	R⊟MOV	EEXIST	ING CIRC	CUIT AND EX	TENDT	O NEW (CONDUIT AND V
							ı				E	EXISTIN					



MOTOR CONTROL CENTER — DEMOLITION

SCALE: 1"=1'-0"

	VOLTAGE: 208/120V 3 PHASE, 4 BUS: 600A	EL: MCC (REPLACEMENT) PATION: MECHANICAL ROOM ECTION: 1 OF 1										AIC: MOUNTING: SOURCE:				42,000 FREE STAND NORMAL						
					LOAD (KVA) CONTROLS							O.C. PROTECTION			TION							
CIRC	LOAD DESCRIPTION	MOTOR	FLA	STRTR	PHASE	PHASE	PHASE	START	TIME		DEVICE		PILOT	FRAME	TRIP	FDR	PHASE	LOAD	NOTES			
N0.		(HP)	(A)	SIZE	Α	В	С	STOP			OFF LTG		LIGHT			SIZE	PROTECT	TYPE				
1	P-3 (STAND-BY))	20	62.1	3	7.4	7.4	7.4		Х	RED	GREEN	Х	Х	150	100	1	YES	LM				
2	P-1 (CHILLER)	20	62.1	3	7.4	7.4	7.4	Х	Х	RED	GREEN	Х	Х	150	100	1	YES	М				
3	P-2 (STAND-BY))	20	62.1	3	7.4	7.4	7.4	Х	Х	RED	GREEN	Х	Х	150	100	1	YES		BACK-UPP-1 AND P-2			
4	MAIN LUGS FEEDERS																					
5	P-5 (HW)	15	48.3	2.5	5.8	5.8	5.8	Х	Х	RED	GREEN	Х	Х	150	100	1	YES	М				
6	P-4 (HW)	15	48.3	2.5	5.8	5.8	5.8	Х	Х	RED	GREEN	Х	Х	150	100	1	YES		BACK-UPP-5			
7	S1- POOL FILTER AND PUMP	15	61.0	3	7.3	7.3	7.3	Х	Х	RED	GREEN	Х	Х	150	100	1	YES	М				
8	POOL HW CONVERTOR PUMP S3	1	4.6	1	0.6	0.6	0.6			RED	GREEN	Х	Х	100	20	2		М				
9	POOL HEATER P-6	1	4.6	1	0.6	0.6	0.6			RED	GREEN	Х	Х	100	20	2		М				
10	POOL HEATER P-7	1	4.6	1	0.6	0.6	0.6			RED	GREEN	Х	Х	100	20	2		М				
Notes:					29.7	29.7	29.7						•									
				ļ		ФИИ	ECTED	ı					FEEDER SIZE:									
					_	(KVA)	(AMP)						1	1 3#2+1#8G IN 1-1/4"C								
					89.1 248									3#12+1#12G IN 3/4"C								
													3	_								
													4									
													5 6	-								
LOADT	/PECODE LETTERS				(KVA)	(AMP)							7	-								
	CONTINUOUS LOAD (125% OF CONTINUO	US LOAL	D)		0.0	0							8	-								
	LARGE MOTOR LOAD (LARGEST MOTOR)				27.8	77							9	1								
	MOTOR LOAD (100% OF LOAD)				66.9	186							10]								
N	NON-CONTINUOUS LOAD (100% OF LOAD)				0.0	0							11									
					94.7	263							Х				CUIT (CONDU	IT AND	WIRE)			
													Е	EXISTIN	IG CIRCI	JIT TO R	EMAIN					


GENERAL NOTES

A. DISCONNECT CONDUIT AND REMOVE CONDUCTORS FROM THE DEMOLISHED MOTOR CONTROL CENTER (MCC).

B. REPLACE BRANCH CIRCUITS FOR PUMPS: P1, P2, P3, P4, P5, P6, P7 P12, P13, S1 AND S3. ALSO REPLACE CONDUCTORS FOR CT FAN, CT BASIN HEATER, CT PUMP AND CONTROL AIR COMPRESSOR. EXISTING IN PLACE CONDUIT MAY BE REUSED IF WARRANTED AS NEW.

C. INTERCEPT BRANCH CIRCUITS SUPPLYING THE ELEVATOR AND EF-12 WITH A JUNCTION BOX AND EXTEND CIRCUIT TO REPLACEMENT MCC. IF EXISTING CONDUCTORS ARE SUFFICIENT LENGTH TO CONNECT TO THE REPLACEMENT MCC DIRECTLY THE JUNCTION BOX NEED NOT BE SUPPLIED.

D. AN EXISTING COMPUTROL AUTOMATION SYSTEM CONTROLS THE MCC. CONTRACT WITH A FACTORY AUTHORIZED CONTROLS CONTRACTOR TO DISCONNECT THE EXISTING CONTROL CIRCUITS AND EXTEND THEM TO THE REPLACEMENT MCC. PROVIDE ADDITIONAL JUNCTION BOXES, CONDUIT WIRE AND PROGRAMING AS REQUIRED FOR A COMPLETE AND OPERATING SYSTEM.



2 MOTOR CONTROL CENTER — PROPOSED
E3 NOT TO SCALE

	BUS: 2000A ▼ MAIN: MLO ▼				LO	EL:	MECHA		•	•			SOURCE NORMAL 🔻			
					S	ECTION:										
				DI/D		PHASE	AD (KV			- DI/D			LOAD DESCRIPTION			
LOAD TYPE			(KVA)		NO	PHASE	PHASE B	C	NO		(KVA)		LOAD DESCRIPTION			
N	PANEL 'MOP'	E	70.0	800	1	70.0	_		2	(7)	(NVA)	SIZL	SPACE			
N	17 (1422 1412)	+-	70.2	/	i i	7 0.0	70.2		 _	/			017102			
N		+	70.2	 3P			70.2	70.2		3P						
	MOTOR CONTROL CENTER	1	54.5	600	3	86.2		70.2	4	350	31.7	E	PANEL 'B'			
M	AND PANEL "M"	+ -	53.5	/	Ť	00.2	85.7		 	/	32.2		171122 5			
М	(NOTE1)	+	53.5	3P			00.1	81.9		3P	28.4					
N	PANEL 'A'	T _E	20.7	250	5	54.8		01.0	6	300	34.1	E	PANEL 'A1'			
N	I WHILE W	+-	27.3	/	Ť	34.0	64.7		ľ	/	37.4	_	120000			
N		+	17.9	3P			01.1	52.0		3P	34.1					
- ' '	BLANK NOT USED	 	17.0		7	23.0		02.0	8	350	23.0	E	CHILLER CIRCUIT#1			
	BLANK	\vdash			<u> </u>	20.0	23.0		ľ	,	23.0		OF REEDY CINCOTT #1			
	BLANK						20.0	23.0		3P	23.0					
Notes	· ·					234.0	243.6	227.1					I			
	 REPLACE EXISTING 400A,3P BREAKER W	/ITH 600	DA, 3 PC	OLE					1		PANE	LBOAF	RD SPECIAL FEATURES			
	TO CONNECT THE CIRCUIT AS SHOWN.															
2												ر محمد				
		Τ.	TAL 0			(KVA) 704.7		I				Į.	RATED NEUTRAL E PROTECTION DEVICE (SPD)			
		10	TAL C	ONNEC	: עם ו	704.7	1,908					OTHE				
	TYPECODELETTERS					(KVA)	(AMP)					101111	`			
LOAD	CONTINUOUS LOAD (125% OF CONTIN	uo us L	OAD)			0.0	0				FEEDE	R SIZE	2			
	KITCHEN DEVICES (SIX OR MORE AT 65	% OF I	LO <i>AD</i>)			0.0	0		1 SEE RISER DIAGRAM							
С		5%)			20.2	56		2								
K6 LM	LARGE MOTOR LOAD (LARGEST MOTO	· · · · · · · · · · · · · · · · · · ·									3					
K6 LM	-					145.4	404					l.				

						L	DAD (KV	'A)						
OAD			LOAD (KVA)		CKT NO		PHASE B		CKT NO	BKR (A)	LOAD (KVA)		LOAD DESCRIPTION	LO/ TYI
LM	ELEVATOR	1	9.0	125	1	14.8			2	60	5.8	2	COOLING TOWER VFD	N
LM	NOTE1		9.0	1	3		14.8		4	/	5.8			N
LM			9.0	3P	5			14.8	6	3P	5.8			N
М	HW LOOP P-12	3	1.9	30	7	3.8			8	30	1.9	3	HW LOOP P-13 (BACKUP)	M
М			1.9	/	9		3.8		10	1	1.9			M
М			1.9	3P	11			3.8	12	3P	1.9			N
М	CONTROL AIR COMPRESSOR	4	1.3	15	13	2.6			14	15	1.3	4	COOLING TOWER PUMP	M
М	NOTE 1		1.3	1	15		2.6		16	/	1.3		NOTE1	M
М			1.3	3P	17			2.6	18	3P	1.3			N
М	EF-12	4	0.6	15	19	2.6			20	30	2.0	3	IMMERSION HEATER COOLING TOWER	N
М	NOTE 1		0.6	/	21		2.6		22	/	2.0		NOTE 1	N
М			0.6	3P	23			2.6	24	3P	2.0			M
	SPARE			15	25	0.0			26	30			SPARE	\top
				1	27		0.0		28	1				+
				3P	29			0.0	-	3P				+
N	COMPUTROL PANEL	5	1.0	20	31	1.0			32				SPACE	+
	SPACE				33		0.0		34				SPACE	+
	SPACE				35			0.0	-				SPACE	+
	SPACE				37	0.0			38				SPACE	+
	SPACE				39		0.0		40				SPACE	+
	SPACE				41		0,0	0.0					SPACE	+
lotes						24.8	23.8							
	☑ INTERCEPT EXISTING CONDUIT ABOVE N	100. VE	RIFY CO	ONDUI	ΓAND				J		PANE	LBOAR	RD SPECIAL FEATURES	
	WIRE SIZE SHOWN. EXTEND EXISTING C	RCUIT A	ND TE	RMINA:	TΕ							200%	RATED NEUTRAL	
						(KVA)	(AMP)					SURG	E PROTECTION DEVICE (SPD)	
		то	TAL CO	ONNEC	TED:	72.4	201					OTHE	R	
						(10.44)								
	TYPE CODE LETTERS CONTINUOUS LOAD (125% OF CONTIN	ופווחווי	040)			(KVA) 0.0	(AMP)	1			FEEDE	R SIZE	=	
	KITCHEN DEVICES (SIX OR MORE AT 6)					0.0	0						– +1#6G IN 2"PVC	
	LARGE MOTOR LOAD (LARGEST MOTO					33.8	94					l .	#10G IN 1"PVC	
М	MOTOR LOAD (100% OF LOAD)					27.0	75				3	3#10+	-1#10G IN 3/4"PVC	
	NON-CONTINUOUS LOAD (100% OF LO					18.4	51				4	3#12+	-1#12G IN 3/4"PVC	
R	RECEPTACLE LOAD (FIRST 10KVA AT 1	00%, R	EMAIN.	AT 50	7%)	0.0	0				5	2#12+	-1#12G IN 3/4"PVC	

E EXISTING CIRCUIT TO REMAIN

DRAWING KEYED NOTES

1 LUGS TO PROVIDED IN THE MCC FOR PANEL "M" WITH 4-350 KCMIL + #4 GND. IN 3"PVC

RESTON COMMUNITY OR CONTROL CENTER PANE

JOB# 14-100

OF 3